

ADDENDUM

Addendum No. 1

Owner: City of Owosso
Project: 2014 Downtown Infrastructure Grant Part 1 and 3
Engineer: Fleis & VandenBrink Engineering, Inc.

NOTICE TO ALL PROSPECTIVE BIDDERS

BIDS DUE: September 2, 2014 -- ISSUED TO ALL PLANHOLDERS OF RECORD

=====

This Addendum is a part of the Contract Documents and modifies the previously issued Bidding Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may result in rejection of the Bid.

GENERAL SPECIFICATIONS-SPECIAL CONDITIONS SECTION CHANGE

ITEM NO. 1:

Section 302 [Title] GENERAL SPECIFICATIONS/SPECIAL CONDITIONS

Section 302 of the General Specifications-Special Conditions has been changed. The completion date within this section is hereby changed to November 26, 2014. This section is modified as follows:

302. TIME FOR COMPLETION

The work which the Contractor is required to perform under this Contract shall commence at the time stipulated by the City of Owosso in the Notice to Proceed to the Contractor and shall be fully completed on or before November 26, 2014.

END OF ITEM NO. 1

GENERAL CONDITIONS PART II SECTION CHANGE

ITEM NO. 2:

Section 202 [Title] GENERAL CONDITIONS - PART II

Section 202 of the General Conditions-Part II entitled **Minimum Wage Rates for Laborers and Mechanics** has been changed. Replace the general wage decision at the end of the Bid Documents with the attached. Davis Bacon General Decision No. MI140001, dated 8/15/2014 shall supersede previous wage decisions.

Attachments: General Decision Number MI14000 8/15/2014

END OF ITEM NO. 2

END OF ADDENDUM NO. 1