

**ADDENDUM**

Addendum No. 1

Owner: City of Owosso  
Project: 2018 Street Program-Contract 2  
Engineer: R. Chesney

**NOTICE TO ALL PROSPECTIVE BIDDERS**

BIDS DUE: May 15, 2018 -- ISSUED TO ALL PLANHOLDERS OF RECORD

=====

This Addendum is a part of the Contract Documents and modifies the previously issued Bidding Documents. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may result in rejection of the Bid.

ITEM NO.1

Section: Bid Documents [Title] Bid Proposal

Remove the BID Proposal in entirety and replace with the attached revised Bid Proposal dated May 10, 2018.

The revised Bid Proposal dated May 10, 2018 allows the Bidder an Alternate Contract Time period. The Bidder must sign the appropriate section of said Bid Proposal to accept the Alternate Contract Time period. Otherwise, the original Contract Time period shall prevail.

Attachments: Revised Bid Proposal dated May 10, 2018

END OF ITEM NO. 1

**END OF ADDENDUM NO. 1**

**BID Proposal**

2018 STREET PROGRAM  
(Revised 5/10/18 – Addendum No. 1)

**CONTRACT 2**

TO: THE CITY OF OWOSSO (HEREINAFTER CALLED THE “CITY”)

Bidder must provide pricing for each item listed. If additional pricing elements are being offered by the bidder, they are to be listed under “other services/items offered.”

The undersigned, having examined the bid proposal forms and specifications, does hereby offer to **2018 STREET PROGRAM – CONTRACT 2** from **JUNE 11, 2018** through **AUGUST 31, 2018, OR ALTERNATE CONTRACT TIME PROPOSED ON PAGE 10 OF 11**, listed below at the following prices to wit:

**Road and Storm Sewer (Bid Items 1-62):**

Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
1	Mobilization, Max 5%, (Road and Storm)	1	LSUM		
2	Dr Structure, Rem	12	Ea		
3	Sewer, Rem, Less than 24 inch	650	Ft		
4	Curb and Gutter, Rem	840	Ft		
5	Pavt, Rem	240	Syd		
6	Sidewalk, Rem	585	Syd		
7	Machine Grading, Modified	36	Sta		
8	Subgrade Undercutting, Type II	200	Cyd		
9	Erosion Control, Inlet Protection, Fabric Drop	15	Ea		

Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
10	Erosion Control, Silt Fence	200	Ft		
11	Aggregate Base, 8 inch, Modified	6315	Syd		
12	Maintenance Gravel	200	Ton		
13	Geotextile, Separator	6315	Syd		
14	Sewer, SDR-26, 10 inch, Tr Det B, Modified	248	Ft		
15	Sewer, SDR-26, 12 inch, Tr Det B, Modified	96	Ft		
16	Sewer, SDR-26, 15 inch, Tr Det B, Modified	93	Ft		
17	Sewer, SDR-26, 18 inch, Tr Det B, Modified	280	Ft		
18	Plug, 15 inch	1	Ea		
19	Dr Structure, Temp Lowering	9	Ea		
20	Dr Structure Cover, Adj, Case 1	11	Ea		
21	Dr Structure Cover, EJ 1060	6	Ea		
22	Dr Structure Cover, EJ 1120 w/ Gasket Seal	9	Ea		
23	Dr Structure Cover, EJ 7000	10	Ea		

Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
24	Dr Structure, 36 inch dia, Modified	9	Ea		
25	Dr Structure, 48 inch dia, Modified	7	Ea		
26	HMA Surface, Rem	6541	Syd		
27	Hand Patching	10	Ton		
28	HMA, 2C	1281	Ton		
29	HMA, 4E3	428	Ton		
30	HMA, 5E3	618	Ton		
31	HMA Approach	55	Ton		
32	Cement	5	Ton		
33	Saw Cutting	600	Ft		
34	Conc Pavt, Nonreinf, 9 inch	30	Syd		
35	Driveway, Nonreinf Conc, 6 inch	30	Syd		
36	Approach, CI II, LM	10	Cyd		
37	Curb and Gutter, Conc, Det F4	595	Ft		

Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
38	Curb and Gutter, Conc, Det F4, Modified	435	Ft		
39	Curb and Gutter, Conc, Det B2	180	Ft		
40	Detectable Warning Surface	65	Ft		
41	Sidewalk Ramp, Conc, 4 inch	1795	Sft		
42	Sidewalk, Conc, 4 inch	2775	Sft		
43	Sidewalk, Conc, 6 inch	100	Sft		
44	Sidewalk, Conc, 7 inch	450	Sft		
45	Post, Mailbox	20	Ea		
46	Valve Box, Adj	6	Ea		
47	Sanitary Serv Conflict	4	Ea		
48	Abandoned Gas Main Conflict	10	Ea		
49	Pavt Mrkg, Waterborne, 4 inch, White	45	Ft		
50	Pavt Mrkg, Waterborne, 4 inch, Yellow	90	Ft		
51	Pavt Mrkg, Ovly Cold Plastic, Thru and Rt Turn Arrow Sym	1	Ea		

Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
52	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	1	Ea		
53	Barricade, Type III, High Intensity, Double Sided, Furn & Oper	19	Ea		
54	Pedestrian Type II Barricade, Temp	12	Ea		
55	Lighted Arrow, Type C, Furn & Oper	2	Ea		
56	Minor Traf Devices	1	LSUM		
57	Plastic Drum, High Intensity, Furn & Oper	80	Ea		
58	Sign, Type B, Temp, Prismatic, Furn & Oper	450	Sft		
59	Turf Establishment, Performance	1075	Syd		
60	Sign, Type III, Rem	4	Ea		
61	Sign, Type III, Erect, Salv	4	Ea		
62	Post, Steel, 3 Pound	64	Ft		

Bidder's Initial \_\_\_\_\_

Subtotal of Road and Storm Sewer (Bid Items 1-62):

---

(use words)

\$

---

(use figures)

*(Note: Bid Items 63-99 Reserved for Additional Items, if Necessary)*

**Water Main (Bid Items 100-139):**

Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
100	Mobilization, Max 5%, (Water Main)	1	LSUM		
101	Connect to Ex. Water Main	4	Ea		
102	Existing Valve with Valve Box Abandonment	5	Ea		
103	Existing Valve with Valve Box Removal	5	Ea		
104	Existing Hydrant Removal	2	Ea		
105	6" PVC Water Main, Trench Backfill Detail 'G'	15	Lf		
106	8" PVC Water Main, Trench Backfill Detail 'G'	96	Lf		
107	12" PVC Water Main, Trench Backfill Detail 'G'	315	Lf		
108	12" PVC Water Main, Directional Drill	925	Lf		
109	12" x 6" Tee	4	Ea		

Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
110	12" x 8" Tee	2	Ea		
111	8" Tee	1	Ea		
112	8" x 6" Reducer	2	Ea		
113	12" x 6" Reducer	2	Ea		
114	6" Plug	4	Ea		
115	8" Plug	2	Ea		
116	12" Plug	2	Ea		
117	6" 45° Bend	2	Ea		
118	8" 45° Bend	4	Ea		
119	12" 45° Bend	8	Ea		
120	8" Valve and Valve Box	2	Ea		
121	12" Valve and Valve Box	2	Ea		
122	Fire Hydrant Assembly	1	Ea		
123	90° Fire Hydrant Assembly	3	Ea		



Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
124	New Water Service, Open Cut	16	Ea		
125	New Water Service, Freebore	19	Ea		
126	Supply & Install Meter Pit, Complete	12	Ea		
127	Water Meter Pit, Rem	12	Ea		
128	2" Blow-Off and Copper Line to Surface	4	Ea		
129	Sign, Type III, Rem	10	Ea		
130	Sign, Type III, Erect, Salv	10	Ea		
131	Post, Steel, 3 Pound	144	Ft		
132	Curb and Gutter, Rem	66	Ft		
133	Pavt, Rem	75	Syd		
134	Sidewalk, Rem	310	Syd		
135	Curb and Gutter, Conc, Det F4, Modified	66	Ft		
136	Sidewalk, Conc, 4 inch	3050	Sft		
137	Turf Establishment, Performance	1090	Syd		

Item	Description	Approx. Quantity	Unit	Unit Price 2018	Total Price 2018
138	Tree, Rem, 6 inch to 18 inch	5	Ea		
139	Tree, Rem, 19 inch to 36 inch	3	Ea		

Bidder's Initial \_\_\_\_\_

Subtotal of Water Main (Bid Items 100-139):

\_\_\_\_\_ (use words)

\$ \_\_\_\_\_ (use figures)

**BID TOTAL**

**Total of all Road and Storm Sewer (Bid Items 1-62) and Water Main (Bid Items 100-139):**

\_\_\_\_\_ (use words)

\$ \_\_\_\_\_ (use figures)

VARIANCE FROM SPECIFICATIONS: If the bidder is unable to comply with the specifications as outlined, the bidder shall clearly note these variations from the specifications. The bidder may also propose additions to these specifications for the city to consider, but the costs associated with these additions shall be stated separately.

If the work is not complete on or before the date set for completion or any extension, the Contractor shall pay the city liquidated damages of **\$1,300.00** a calendar day until the work is satisfactorily completed. Liquidated damages for delay may be deducted from payments due the contractor or may be collected from the Contractor or the Contractor's surety.

The undersigned agrees that if the city accepts this proposal, Contractor will, within 10 consecutive calendar days after receiving notice of this acceptance, enter into a contract to furnish all labor, equipment and tools necessary to execute the work at the unit prices named in the bid proposal. Contractor will furnish the surety for performance, for 100% of this bid, which shall be accepted and approved by the city.

The undersigned shall acknowledge and agrees that if the city accepts this proposal, Contractor will start this project no sooner than **JUNE 11, 2018** and will substantially complete the entire work under this contract by **AUGUST 31, 2018**. This schedule may be extended for rain days or cold weather for calendar days after **AUGUST 31, 2018** only as approved by the city of Owosso.

OR

Signature as acceptable Alternative Contract Time Period as follows: The undersigned shall acknowledge and agrees that if the city accepts this proposal, Contractor will start this project no sooner than **JULY 23, 2018** and will substantially complete the entire work under this contract by **OCTOBER 12, 2018**. This schedule may be extended for rain days or cold weather for calendar days after **OCTOBER 12, 2018** only as approved by the city of Owosso. The undersigned further agrees that selecting this choice as to construction period and dates will supersede similar dates in other parts of the Contract documents, especially Advertisement and Project Clause. Signature only required if selecting Alternative Contract Time Period:

Alternate Contract Time Period Accepted: \_\_\_\_\_

On behalf of \_\_\_\_\_, I hereby submit this proposal for **2018 STREET PROGRAM – CONTRACT 2** for your consideration. The undersigned acknowledges that this proposal is subject to the General Conditions and the General Specifications included in the contract documents. In submitting this proposal, it is understood that the right is reserved by the CITY to reject any and all proposals, and waive any irregularities in the bidding process. The CITY may award this contract based on any combination of the total bid and/or alternates.

Dated and signed at \_\_\_\_\_ State of \_\_\_\_\_

This \_\_\_\_\_ day of \_\_\_\_\_, 20\_\_\_\_.

\_\_\_\_\_

Bidder

Witness:

\_\_\_\_\_

By/s/

\_\_\_\_\_

Business Address

\_\_\_\_\_

Signature

\_\_\_\_\_

Printed Name

\_\_\_\_\_

Title

\_\_\_\_\_

Telephone Number

\_\_\_\_\_

E-Mail Address