
 
 Addendum #1 
  Page 1 

ADDENDUM #1 
 
Project: No.  21-450 
 Grove Holman Park 
 Warming Center Renovation 
 1225 Walnut St. 
 Owosso, MI 48867 

 
Architect: H2A Architects Inc. 
 810-412-5640 

 
Issue Date: 12/15/21 
 
GENERAL NOTES 
 
The following are changes, clarifications, and additions made in specification and working drawings prior 
to receipt of bids and shall be noted by the Contractor responsible for the same.  All of these items shall 
be considered part of the Contract Documents. 

The general character of the work required by this addendum shall be the same as originally specified, 
and all incidentals required in connection with the work hereinafter described shall be included even 
though not specifically mentioned. 

The Contractor shall be held responsible to include and adjust the work of all trades involved as required 
to complete the work described hereinafter.  All bidders shall review Addendum as it alters the work 
shown on the drawings and specifications. 

ITEMS INCLUDE 
 
Item #1: Contractor Walk-through Sign-in Sheet, see attached. 
 
Item #2: Replace issued MEP sheets with attached, updated sheets: 
  P100 – Fixture Schedule included 
  P300 – Existing floor drain and associated piping to remain 
                Modified existing cold-water piping 

P301 – Existing floor drain and associated piping to remain 
                Modified existing cold-water piping 
 
Item #3: Aluminum doors, windows, and frames will be clear anodized. Any other material color 

selection will be from the manufacturer’s standard color list. 
 
Item #4: Existing water and sewer connections are available at the building. Contractor shall work 

with the city for connections.  
 
Item #5: See page 16 and 43 of the specifications. Any references or requirements for payroll of 

HUD/CDBG are not required for this project. 
 
Item #6: See page 18 of the Specifications. Similar projects do not need to be similar in type to 

HUD/CDBG, SHPO, or MEDC projects. 
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Item #7: See page 40 of the Specifications. Completion date of the project to be October 1, 2022. 
Liquidated damages will not apply. 

 
 
 
H2A Architects 
George Ananich  
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